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Attention: ' - 25X1

CONTRACT RP-103, ADDITIONAL WORK TO BE PERFORMED

Pursuznt to discussions between the Government's Technical Representetives and those

of the| | the Coatractor is pleased to submit a fimm cost plus 25X1
fixed £os propossl covering the refurbishment of one (1) AS-6 Transceiver. This

proposal consists of the following:

Exhibit "A® -~ Statement of Work
Exhibit "B” - Technical Discussion
BExhibit "C" - Estimated Cost Breakdown
Exhibit "D¥ « Delivery Schedule
The prices quoted herein, which are £.0.b.| | 25X1

California, exclusive of royalty payments, federal, state or local excise, sales
and use taxes, may be considered firm until 31 July 1960.

It is anticipated that any contract resulting from this proposal will be get forth
as an additional Task Order to Contract RD-103 and that the terms and conditions
of that contract shall apply.

In the performance of the contemplated procurement Contractor anticipates making two

(2) trips | | It is therefore requested that any coverage awarded for 25X 1
this proé'gram specifically authorize travel "Subject to audit review by the Contracting
Officer.’

Famnaawlﬁioml information rezarding this proposal may be directed to ‘
25X1
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STATEMENT CF WORK
Ttem 1. Refurbishment of one (1) AS-6 Transceiver.
Item 2. Data - including schematics, informal instructions

and monthly progress reports.
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TECHNICAL DISCUSSION

The AS-6 field unit, developed under Task 8 of RD-103, was delivered to the
Government in the fall of 1959. Immediately following delivery, a series of
elaborate field tests were performed, revealing bvoth strong and week points in the
equipment as well as the system of which 1t is a part.

This proposal includes expenditures of labor and material as necessary to con-
duct laboratory detail and system tests in order to ilnsure compatibility with a
number of new auxiliary units with vhich it must interoperate, together with a
series of internal changes. This work follows smoothly as & natural outgrowth of
the field test operation.

All effort under this program will be on a directed basis, proceeding from
conferences which will take place both here and in Washington. Two| | 25X1
conference type trips are included in the pricing although no costs for extensive
field testing is included.

A nev frequency control tape will be prepared as soon as the detailed infor-
pation is made aveilable. Other changes will be in the area largely of improved
reliability, but again will be based upon a conference between the appropriate
Government and Contractor's technical representatives.

It is planned that geveral compatibility tests, with other contractors' equip-
ment will be performed at this laboratory.

The AS-6 Base Station receiving and transmitting terminals are not availadle,
This will pose somewhat of a problem, but can be surmounted by modifying other
existing equipment. To achieve this end it may be necessary to have available
other receiving equipment, or government furnished property, or the equivalent.
Details on the equipment to be furnished will be worked cut at a later date with
the Government's technical representative.

At the completion of this program, a set of schematic drawings will be furnished
together with informal instructions when changes are made vhich cause the unit to
differ from that vhich is described in the Tagk 8 final report. Monthly progress
will be reported in the regular RD-103 Progress Report.
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DEE-IVERX SCHEDULE
Tten 1, Complete twelve (12) months after receipt of
contiractual coverage.
Item 2. Monthly progress will be reported as part of the

regular RD-103 Progress Report. Schematics and
. informal instructions will be delivered concurrently
with Itenm 1.
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